# PLUMBING SUBCONTRACT — FICTIONAL TEST DOCUMENT

## Agreement details

This document is a fictional sample created for software testing. It is not a real agreement and none of the parties exist.

Head Contractor: Placeholder Builders Pty Ltd (FICTIONAL), ABN 00 000 000 001.

Subcontractor: Testcase Plumbing Pty Ltd (FICTIONAL), ABN 00 000 000 002.

Site: 1 Example Street, Faketown QLD 4999.

Contract Sum: $250,000.00 (excluding GST).

## 1. Definitions

1.1 In this Subcontract, "Business Day" means a day that is not a Saturday, Sunday or public holiday in Brisbane.

1.2 "Practical Completion" has the meaning given in clause 8.2.

## 5. Progress claims

5.1 The Subcontractor may submit a progress claim on the 25th day of each month.

5.2 Progress claims must be sent to the Head Contractor's Contract Administrator.

5.3 Each progress claim must be submitted by email to claims@placeholder-builders.example as a PDF tax invoice.

5.4 Each progress claim must be accompanied by an itemised breakdown of the work completed and a completed subcontractor's statement.

## 6. Payment

6.1 The Head Contractor must pay the amount claimed, or any lesser amount it assesses and explains in writing, within 10 Business Days after receiving the progress claim.

## 7. Retention

7.1 The Head Contractor may retain 5% of each progress payment as retention.

7.2 The total amount retained must not exceed 5% of the Contract Sum.

7.3 Half of the retention will be released at Practical Completion, and the balance will be released at the end of the Defects Liability Period.

## 8. Defects liability

8.1 The Defects Liability Period is 12 months from the date of Practical Completion.

8.2 Practical Completion occurs when the Subcontract Works are complete except for minor defects.

## 9. Variations, delays and notices

9.1 If the Subcontractor considers that a direction is a variation, it must give written notice within 10 Business Days of receiving the direction.

9.2 The Subcontractor must give written notice of a claim for an extension of time within 10 Business Days after becoming aware of the delay.

9.3 A claim for delay costs must be notified in writing within 15 Business Days after the delay ends.

9.4 The Subcontractor must notify the Head Contractor of any latent condition within 5 Business Days after discovering it.

## 10. Insurance

10.1 The Subcontractor must hold public liability insurance of not less than $20,000,000 per occurrence.

10.2 The Subcontractor must hold workers' compensation insurance covering all of its workers.

## 11. Licences

11.1 The Subcontractor must hold and maintain a current QBCC licence in the class of plumbing and drainage for the duration of the Subcontract Works.

## 12. Termination and suspension

12.1 Either party may terminate this Subcontract if the other party commits a substantial breach and does not remedy it within 10 Business Days after receiving a written notice to show cause.

12.2 The Subcontractor may suspend the Subcontract Works if an amount due is not paid by its due date, by giving 5 Business Days' written notice of its intention to suspend.

## 13. Disputes

13.1 A party may give a notice of dispute, after which senior representatives of each party must meet within 10 Business Days to try to resolve it, and if it is not resolved either party may commence proceedings in the courts of Queensland.